STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR "~ SECRETARY

April 29, 2014
Addendum No. 1
RE: Contract ID C203399
WBS # 34821.3.56
State Funded
Guilford County (U-2525B)
Greensboro Eastern Loop From North Of US-70 To
US-29 North Of Greensboro

June 17, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

The Table of Contents has been revised to reflect the below noted special provision being added.
Please void the Table of Contents in your proposal and staple the revised Table of Contents

thereto.

New Page No. 42A has been added to include the project special provision entitled “Delay In
Right Of Entry”. Please staple new page No. 42A after Page No. 42 in your proposal.

Sincgrely,
R. A. Garris, PE
Contract Officer
RAG/jag
Attachments
cc: Mr. Ron Hancock, PE Mr. Ray Arnold, PE
Mr. Mike Mills, PE Ms. Natalie Roskam, PE
Ms. D. M. Barbour, PE Mr. Ronnie Higgins
Mr. Rodger Rochelle, PE Mr. Mike Gwyn
Mr. Tom Childrey Ms. Marsha Sample
Mr. R.E. Davenport, PE Ms. Lori Strickland
Project File (2)
MAILING ADDRESS: TELEPHONE: 919-707-6900 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
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DELAY IN RIGHT OF ENTRY:
(7-1-95) 108 SP1 G22 B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates
unless otherwise permitted by the Engineer.

Parcel No.  Property Owner Date
020 Albert Rhew Living Trust 08-01-14
026 NC Prison Department 11-01-14
104 YES Properties 06-01-14
137 JohnD.LoveOil Company  0801-14
155 Barry Holyfield 06-15-14
196 Vernice Fuller 06-01-14
200 Patsy Moore - Susan Shuping 06-15-14




